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Scenario Cost:

Practice: 318 - Short Term Storage of Animal Waste and By Products

Scenario: #1 - Poly Cover, Earthen Pad

Scenario Description:
A compacted earthen pad is constructed to store wastes on a short-term basis between collection and utilization as part of an agricultural 
waste management system.  Site near or at top of hill, out of drainage pattern.  Pile to be covered after each time manure is delivered, 
unless VTA below site, until it is full and then final cover added for temporary storage peroid.   If pile is completed in one day, VTA below 
site not needed.  Example would be a poultry house cleanout. This practice will address soil and water quality by reducing the pollution 
potential for surface water and groundwater quality degradation.

Potential Associated Practices: Nutrient Management (590), Waste Recycling (633), Vegetated Treatment Area (635)

Before Situation:
Operator presently has a confined animal feeding operation and daily manure spreading operations are not possible due to weather.  
Manure and other agricultural waste by-products are not being managed in an environmentally safe manner.  The wastes are either 
accumulating at the source, or are being stockpiled in environmentally vulnerable areas  and not properly managed.  This situation poses an 
environmental threat of excessive nutrients, organics, and pathogens being transported into surface and groundwater resources.

After Situation:
Using a compacted earthen pad with a cover provides an environmentally safe meaure for temporarily managing manure and other 
agricultural waste by-products.  This facility provides the landowner a means of storing waste until it can be utilized in a proper manner in 
accordance with a nutrient management plan.  This practice will address soil and water quality by reducing the pollution potential to soil, 
surface water and ground water.  Typical design: volume of material temporarily stored 12,576 ft3, pad area 6,000 ft2 (60' X 100'); 4' width 
around edge of manure stack to properly anchor and cover the manure; footprint of manure pile: 52' X 92", 6' manure stack height on 4:1 
slopes; cover is a 6 mil poly film; 15" x 1/2" dia auger anchors on 2' centers.  

Scenario Feature Measure: Volume of stored manure solids

Scenario Typical Size: 12,576

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,417.10 Scenario Cost/Unit: $0.19

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $76.63 4 $306.52

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$4.38 120 $525.60

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $41.91 4 $167.64

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $28.85 4 $115.40

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $20.77 6 $124.62

Materials

2571Anchor, earthen, auger, 15" Very Low disturbance, galvanized or aluminum alloy 
earthen anchors (set of 6) with holding power of 500 
pounds or less in normal soil.  Includes materials and 
shipping only.

Each $5.59 64 $357.76

245Poly film, 6 mil. 6 mil, polyethylene, black Square 
Foot

$0.08 6600 $528.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $291.56 1 $291.56
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